
WORK ASSIGNMENT 05-07

1. WORK ASSIGNMENT TITLE: Programmatic Environmental Impact Statement (PEIS) to

Minimize the Environmental Impact of Mountaintop Removal/Valley Fill Mining Operations

in the Appalachia Coalfields

2. PERIOD OF PERFORMANCE:
Effective date: June 1, 2000

Completion date: August 31, 2000

3. EPA CONTRACT PROJECT OFFICER:

Richard V. Pepino (3ES30)

U.S. Environmental Protection Agency
1650 Arch Street

Philadelphia, PA 19103

Phone:  215/814-2703

EPA WORK ASSIGNMENT MANAGER

William J. Hoffman (3ES30)

U.S. Environmental Protection Agency
1650 Arch Street

Philadelphia, PA 19103

Phone:  215/814-2995

4. BACKGROUND

Over the last decade, the nature and extent of coal mining operations in Appalachia has changed

significantly.  Increasingly, individual surface mines larger than 3,000 acres have been proposed, and

technology has enabled machines to remove the tops of mountains (mountaintop removal), with

excess overburden material typically disposed into adjacent stream corridors (valley fills).  In some

instances, valleys of up to two miles long have been completely filled, covering perennial streams,

wetlands, and tracts of prime upland wildlife habitat.  Cumulatively, tens of thousands of acres are

believed to have been effected by these operations.  Further, the steep terrain in the Appalachian

coalfields, where most of this coal mining activity occurs, is believed to offer few economically
feasible disposal alternatives for the excess overburden and mining spoils.

Recognizing that Appalachian surface mining projects are growing in number and scale, it has become

incumbent upon Federal and State agencies to ensure that relevant regulations, policies, procedures,

and guidance adequately consider the potential individual and cumulative impacts that may result

from these larger scale projects.  To do this, the Office of Surface Mining (OSM), the U.S.

Environmental Protection Agency (EPA), the U.S. Army Corps of Engineers (Corps), the U.S. Fish



and Wildlife Service (FWS), and the West Virginia Department of Environmental Protection

(WVDEP) have agreed to prepare a joint voluntary Programmatic Environmental Impact Statement

(PEIS) that will examine agency policies, guidance, and decision-making processes in order to

determine whether they can and do minimize, to the maximum extent practicable, adverse

environmental effects from mountaintop mining operations and the disposal of excess spoil in valley

fills.  Other interested Appalachian coalfield states have also been invited to participate in the

development of this PEIS. 

The agencies undertaking preparation of this voluntary PEIS implement federal and state laws with

which mountaintop mining operations and associated discharges to the waters of the U.S. must

comply.  OSM is responsible for the national administration of the Surface Mining Control and

Reclamation Act (SMCRA), and has delegated the SMCRA regulatory functions to the State of West

Virginia for surface mining operations in the State.  Other Appalachian coalfield states (except

Tennessee) also implement delegated SMCRA authorities.  The discharge of fill material into U.S.

waters is regulated under Section 404 of the Clean Water Act, with permit responsibility administered

by the Corps, under Section 404 regulations issued by both the Corps and EPA.  Other discharges to

U.S. waters are subject to Section 402 of the Clean Water Act administered nationally by EPA with

authority for the program delegated to West Virginia and other Appalachian coalfield states. 

Mountaintop mining operators must also comply with the Endangered Species Act, administered by

the FWS.  In addition, the Fish and Wildlife Coordination Act (FWCA) pertains to federally-

permitted, constructed, or licensed water development projects and land development projects that

affect any water body.  Whenever OSM, the Corps or EPA authorizes an action within the scope of

the FWCA, they are required to consult with the FWS, and counterpart state agencies, to obtain

recommendations on ways to mitigate adverse effects on fish and wildlife resources.  As a signatory

to a recent court settlement, West Virginia is participating with the federal agencies on the

interagency workgroup for this project.  Other interested Appalachian coalfield states with similar

permitting and regulatory authorities have also been invited to participate in the workgroup and to

assist with the development of this PEIS.  

To address the concerns about mountaintop mining and valley fills, the agencies will consider

potential revisions to relevant regulations, policies, and guidance that would minimize the potential

for adverse individual and cumulative impacts from these mining operations.  The PEIS will provide

information that will help the agencies improve the permitting process to protect water quality and

minimize impacts to other environmental resources; it will examine how regulations of the agencies

can be better coordinated; and it will consider information on the following: the efficacy of stream

restoration; the viability of reclaimed streams compared to natural waters; the impact that filled

valleys have on aquatic life, wildlife and nearby residents; the biological and habitat analyses that

should be done before, during, and after mining; practicable alternatives for in-stream placement of

excess overburden; measures to minimize stream filling to the maximum extent practicable; and the

effectiveness of mitigation and reclamation measures.  In addition, federal and state agencies have

become increasingly concerned over the lack of comprehensive data regarding the cumulative effects

of valley fill operations, and have initiated a number of studies to address these data gaps.  Accurately

describing and quantifying the extent and nature of direct, secondary, and cumulative impacts related

to valley fills and associated mining practices will be a specific focus area within the PEIS. 

This PEIS will complement recent efforts to address the issues of mountaintop mining and valley



fills.  For example, OSM recently completed and issued a draft oversight report entitled “ An

Evaluation of Approximate Original Contour and Postmining Land Use in West Virginia”.  Also

during 1998, the Governor of West Virginia established a Governor’s Task Force, which held public

inquiries and evaluated the impacts of mountaintop mining operations on the economy, the

environment, and the people of that State.  Its report was issued in December 1998. To supplement

these efforts, the agencies will also conduct technical symposia and undertake technical studies and

field work in support of this project.  The contractor will incorporate the findings of these and other

ongoing studies identified during the scoping process into the PEIS as appropriate and relevant. 

These studies will be undertaken simultaneously with the regulatory review process described above to

confirm or refute hypotheses concerning current regulatory strengths and weaknesses, and to make

recommendations for improvement when deficiencies are identified.  The synthesis of information

from these multiple studies and reviews will form the base level of information from which

recommendations will be made in the PEIS. 

5. PURPOSE AND OBJECTIVE

The draft PEIS document has been under development since the Spring of 1999 under previously

issued Work Assignment 04-07. The purpose of this Work Assignment is to provide guidance and

direction to the contractor to finalize the draft PEIS document.

6. STATEMENT OF WORK

The contractor is responsible for gathering all of the information necessary for preparation of the

written materials as described in the following Tasks.  As described in the Tasks, other sources of

information may be provided by the workgroup or others, through the PO, during later stages of

PEIS development.

In all communications, all contractor personnel shall immediately identify themselves as contractors

of EPA and shall not represent themselves in any way as employees of EPA.  When in meetings with

other persons, contractor personnel shall wear identification denoting themselves as contractors.

The documentation to be prepared by the contractor shall include appropriate text, maps, pictures,

and data documenting the assigned Task.  The documentation shall be written in plain language,

succinctly presenting the assigned topic in terms of the purpose of that topic in the overall context

of the PEIS.

Task 9: The contractor shall meet with the cooperating agencies during the week of June 5, 2000 to

discuss  revisions to the PEIS submitted pursuant to Task 8 of the previously issued Work

Assignment 04-07.  As directed by the WAM at this meeting, the contractor shall revise the

appropriate sections of the PEIS based upon the comments received at that meeting.

Task 10: A final working draft PEIS shall be delivered to the EPA WAM by July 7, 2000.  Minor

revisions, if necessary, shall be completed by the contractor and, as directed by the EPA WAM, a

Camera Ready copy shall be submitted to the EPA WAM on or before August 31, 2000.

7. TRAVEL



The contractor shall travel to Federal, State, and local offices located in Pennsylvania, West

Virginia, and other Appalachian coalfield states as directed by the EPA WAM.  Up to three (3) trips

are anticipated for completion of this Work Assignment.  For planning purposes, trips shall consist

of one (1) trip to Charleston/Nitro, WV to attend technical agency meetings and/or to collect data

and information from OSM, WVDEP OMR/OWR, USGS, and/or mining company files; one (1) trip

to State College, PA to attend technical meetings and/or to collect data and information from FWS

files; and one (1) trip to Morgantown, WV to attend technical agency meetings and/or to collect data

from WVU files.

The contractor shall follow the requirements of Subpart 31.2 of the FAR and the Federal regulations

in incurring allowable travel costs under this Work Assignment, and correspondingly must at all times

seek and obtain Government rates whenever available and observe current subsistence ceilings.

8. SCHEDULE OF DELIVERABLES

Task
   9

  
  10

Deliverable
T he contractor shall meet with the
cooperating agencies in either Nitro, W V or
Morgantown, W V to discuss revisions to
the working draft PEIS.

T he contractor shall deliver a final draft copy
of the PEIS to the EPA W AM.  A Camera
Ready Copy  incorporating final revisions
will be prepared as directed by the EPA
W AM.

Schedule
W eek of June 5, 2000

Final draft PEIS to be submitted by July 7, 2000 with
possible minor revisions to be completed on or before
August 31, 2000 as directed by the EPA W AM.

For planning purposes, please provide a cost estimate for the total Work Assignment, segregating

costs associated under the period covered by this Work Assignment.

9. REPORTING REQUIREMENTS

The Contractor shall contact the Project Officer by telephone to discuss any problems that may

adversely affect the work on this Work Assignment.  Within five calendar days, the contractor shall

follow the phone call with a brief written explanation of the problem, including any actions already

taken, and/or recommended solutions to correct the problem.


